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SECTION SF 30 BLOCK 14 CONTINUATION PAGE 
 

SPECIFICATIONS 
 

Throughout the entire specifications wherever presented, “Calhoun and Webster 
Counties” has been changed to “Chickasaw and Webster Counties” in order to agree with 
the drawings and actual project locations. 

 
Cover Page of Specifications is revised and replaced. 
 
SPECIAL NOTICE TO BIDDERS (SNTB), page SNTB-1 is revised and replaced. 
 
STANDARD FORM 1442, page 1 is revised and replaced. 
 
SECTION 00010-BIDDING SCHEDULE, page 3 of 150 is revised and replaced. 
 
Section 00100 Bidding Schedule/Instruction to Bidders, page 14 of 150 is revised and 
replaced. 
 
Section C –Specifications/Drawings 
 
Section 00700 – Contract Clauses, Contract Clause No. 52.222-39, “Notification of 
Employee Rights Concerning Payment of Union Dues or Fees (Dec 2004),” is added to 
the end of Section 00700.   
 
Section 01000 GENERAL CONTRACT REQUIREMENTS, page 6 is revised and 
replaced. 
 
Section 01270 MEASUREMENT AND PAYMENT is revised and replaced in its 
entirety.  Paragraph 1.1 LUMP SUM PAYMENT ITEMS has been revised. 
 
Section 01356 STORM WATER POLLUTION PREVENTION PLAN (MS), page 4 has 
been revised and replaced. 
 
Section 01452 MILESTONE COMPLIANCE REVIEW PROCEDURE (MCRP) is 
added. 
 
Pages revised by this amendment have the notation "Revised by Amendment 0001" at the 
bottom of the page.  Pages added by this amendment have the notation “Added by 
Amendment 0001 at the bottom of the page.  Text added by this amendment is shown as 
underlined.  Text deleted by this amendment is shown as overstruck. 
 



Encls:  Cover Sheet; SNTB-1; SF1442, page 1; 00010 Bidding Schedule, page 3; Section 
00100, page 14; Section 00700, pages 151-153; Section 01000, page 6;  Section 01270, 
pages 1 thru 2; Section 01356, page 4; Section 01452, pages 1 thru 4 
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SECTION 00010 – BIDDING SCHEDULE 

 
FLOOD CONTROL, MISSISSIPPI RIVER AND TRIBUTARIES   

YAZOO BASIN, YALOBUSHA RIVER WATERSHED, 
CHICKASAW AND WEBSTER COUNTIES MISSISSIPPI, MISSISSIPPI 

DELTA HEADWATERS PROJECT (DEC), LOW DROP GRADE CONTROL  
STRUCTURE, LD-02-03 

  
 

ITEM 
NO 

DESCRIPTION EST 
QTY 

UNIT UNIT 
 PRICE 

AMOUNT

     
 
0001 

 
Low Drop Grade Control 
Structure, Dry Creek, Site 1  

 
1 

 
LS 

 
FOR 

 
 

 
 

 
$___________ 

 
0002 

 
 Low Drop Grade Control 
Structure, Dry Creek, Site 2 
  

 
1 

 
LS 

 
FOR 

 

 
 

$___________ 

 
0003 

 
Low Drop Grade Control 
Structure, Dry Creek, Site 3 
 

 
1 

 
LS 

 
FOR 

 

 
 

$___________ 

     
     
     
    TOTAL $_____________ 

               
 
 
 
 
 
 
 
NOTES: 
 
(1) Bidders are reminded that if a bid bond is required under this solicitation, proper bid 
bonds and documents related thereto are matters that may not be corrected after bid 
opening.  The Comptroller General of the General Accounting Office has issued a recent 
decision that may impact acceptability of bid bonds and related documents. This case, in 
part, concludes that a Power of Attorney (POA) bearing mechanically produced signatures 
may be insufficient to evince a surety’s intent to be bound and may result in rejection of the 
bid as nonresponsive. For this reason your attention is directed to All Seasons Construction, 
Inc. B-291166.2, December 6, 2002, 
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Contractor performs construction work in a geographical area located outside of the covered area, 
the Contractor shall apply the goals established for the geographical area where the work is 
actually performed. Goals are published periodically in the Federal Register in notice form, and 
these notices may be obtained from any Office of Federal Contract Compliance Programs office. 
 
(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 
41 CFR 60-4 shall be based on (1) its implementation of the Equal Opportunity clause, (2) 
specific affirmative action obligations required by the clause entitled "Affirmative Action 
Compliance Requirements for Construction,'' and (3) its efforts to meet the goals. The hours of 
minority and female employment and training must be substantially uniform throughout the 
length of the contract, and in each trade. The Contractor shall make a good faith effort to employ 
minorities and women evenly on each of its projects. The transfer of minority or female 
employees or trainees from Contractor to Contractor, or from project to project, for the sole 
purpose of meeting the Contractor's goals shall be a violation of the contract, Executive Order 
11246, as amended, and the regulations in 41 CFR 60-4. Compliance with the goals will be 
measured against the total work hours performed. 
 
(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal 
Contract Compliance, U.S. Department of Labor, within 10 working days following award of any 
construction subcontract in excess of $10,000 at any tier for construction work under the contract 
resulting from this solicitation. The notification shall list the -- 
 
(1) Name, address, and telephone number of the subcontractor; 
 
(2) Employer's identification number of the subcontractor; 
 
(3) Estimated dollar amount of the subcontract; 
 
(4) Estimated starting and completion dates of the subcontract; and 
 
(5) Geographical area in which the subcontract is to be performed. 
 
(e) As used in this Notice, and in any contract resulting from this solicitation, the "covered area" 
is Memphis, Tennessee, Non-SMSA Counties, which includes Chickasaw and Webster Counties, 
Mississippi.    
 
(End of provision) 
 
52.222-38     COMPLIANCE WITH VETERANS' EMPLOYMENT REPORTING 
REQUIREMENTS (DEC 2001) 

 
By submission of its offer, the offeror represents that, if it is subject to the reporting requirements 
of 38 U.S.C. 4212(d) (i.e., if it has any contract containing Federal Acquisition Regulation clause 
52.222-37, Employment Reports on Special Disabled Veterans, Veterans of the Vietnam Era, and 
Other Eligible Veterans), it has submitted the most recent VETS-100 Report required by that 
clause. 
 
(End of provision) 
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52.222-39 – Notification Of Employee Rights Concerning Payment Of Union Dues 
Or Fees (Dec 2004) 

(a) Definition. As used in this clause-- 

“United States” means the 50 States, the District of Columbia, Puerto Rico, the Northern Mariana 
Islands, American Samoa, Guam, the U.S. Virgin Islands, and Wake Island. 

(b) Except as provided in paragraph (e) of this clause, during the term of this contract, the 
Contractor shall post a notice, in the form of a poster, informing employees of their rights 
concerning union membership and payment of union dues and fees, in conspicuous places in and 
about all its plants and offices, including all places where notices to employees are customarily 
posted. The notice shall include the following information (except that the information pertaining 
to National Labor Relations Board shall not be included in notices posted in the plants or offices 
of carriers subject to the Railway Labor Act, as amended (45 U.S.C. 151-188)). 

Notice to Employees 

Under Federal law, employees cannot be required to join a union or maintain 
membership in a union in order to retain their jobs. Under certain conditions, the 
law permits a union and an employer to enter into a union-security agreement 
requiring employees to pay uniform periodic dues and initiation fees. However, 
employees who are not union members can object to the use of their payments 
for certain purposes and can only be required to pay their share of union costs 
relating to collective bargaining, contract administration, and grievance 
adjustment. 

If you do not want to pay that portion of dues or fees used to support activities 
not related to collective bargaining, contract administration, or grievance 
adjustment, you are entitled to an appropriate reduction in your payment. If you 
believe that you have been required to pay dues or fees used in part to support 
activities not related to collective bargaining, contract administration, or 
grievance adjustment, you may be entitled to a refund and to an appropriate 
reduction in future payments. 

For further information concerning your rights, you may wish to contact the 
National Labor Relations Board (NLRB) either at one of its Regional offices or 
at the following address or toll free number: 

National Labor Relations Board 
Division of Information 
1099 14th Street, N.W. 
Washington, DC 20570 
1-866-667-6572 
1-866-316-6572 (TTY) 

To locate the nearest NLRB office, see NLRB's website at http://www.nlrb.gov 
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(c) The Contractor shall comply with all provisions of Executive Order 13201 of February 17, 
2001, and related implementing regulations at 29 CFR Part 470, and orders of the Secretary of 
Labor. 

(d) In the event that the Contractor does not comply with any of the requirements set forth in 
paragraphs (b), (c), or (g), the Secretary may direct that this contract be cancelled, terminated, or 
suspended in whole or in part, and declare the Contractor ineligible for further Government 
contracts in accordance with procedures at 29 CFR part 470, Subpart B--Compliance Evaluations, 
Complaint Investigations and Enforcement Procedures. Such other sanctions or remedies may be 
imposed as are provided by 29 CFR Part 470, which implements Executive Order 13201, or as 
are otherwise provided by law. 

(e) The requirement to post the employee notice in paragraph (b) does not apply to-- 

(1) Contractors and subcontractors that employ fewer than 15 persons; 

(2) Contractor establishments or construction work sites where no union has been 
formally recognized by the Contractor or certified as the exclusive bargaining 
representative of the Contractor's employees; 

(3) Contractor establishments or construction work sites located in a jurisdiction 
named in the definition of the United States in which the law of that jurisdiction 
forbids enforcement of union-security agreements; 

(4) Contractor facilities where upon the written request of the Contractor, the 
Department of Labor Deputy Assistant Secretary for Labor-Management 
Programs has waived the posting requirements with respect to any of the 
Contractor's facilities if the Deputy Assistant Secretary finds that the Contractor 
has demonstrated that-- 

(i) The facility is in all respects separate and distinct from activities of 
the Contractor related to the performance of a contract; and 

(ii) Such a waiver will not interfere with or impede the effectuation of 
the Executive order; or 

(5) Work outside the United States that does not involve the recruitment or 
employment of workers within the United States. 

(f) The Department of Labor publishes the official employee notice in two variations; one for 
contractors covered by the Railway Labor Act and a second for all other contractors. The 
Contractor shall-- 

(1) Obtain the required employee notice poster from the Division of 
Interpretations and Standards, Office of Labor-Management Standards, U.S. 
Department of Labor, 200 Constitution Avenue, NW, Room N-5605, 
Washington, DC 20210, or from any field office of the Department's Office of 
Labor-Management Standards or Office of Federal Contract Compliance 
Programs; 
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(2) Download a copy of the poster from the Office of Labor-Management 
Standards website at http://www.olms.dol.gov; or 

(3) Reproduce and use exact duplicate copies of the Department of Labor's 
official poster. 

(g) The Contractor shall include the substance of this clause in every subcontract or purchase 
order that exceeds the simplified acquisition threshold, entered into in connection with this 
contract, unless exempted by the Department of Labor Deputy Assistant Secretary for Labor-
Management Programs on account of special circumstances in the national interest under 
authority of 29 CFR 470.3(c). For indefinite quantity subcontracts, the Contractor shall include 
the substance of this clause if the value of orders in any calendar year of the subcontract is 
expected to exceed the simplified acquisition threshold. Pursuant to 29 CFR Part 470, Subpart B--
Compliance Evaluations, Complaint Investigations and Enforcement Procedures, the Secretary of 
Labor may direct the Contractor to take such action in the enforcement of these regulations, 
including the imposition of sanctions for noncompliance with respect to any such subcontract or 
purchase order. If the Contractor becomes involved in litigation with a subcontractor or vendor, 
or is threatened with such involvement, as a result of such direction, the Contractor may request 
the United States, through the Secretary of Labor, to enter into such litigation to protect the 
interests of the United States. 

(End of Clause) 

 



  Project: FC/MR&T, YAZOO BASIN
           YALOBUSHA RIVER WATERSHED, CALHOUNCHICKASAW & WEBSTER COUNTIES, 
MISSISSIPPI
           Contract No:  W912EE-05-C-0XXX

           Contractor:   (Contractor's name and city)

The project identification sign shall meet the requirements specified in 
the U.S. Army Corps of Engineers Sign (USACES) Standards Manual, EP 
310-1-6a and EP 310-1-6b.  A copy of the sign standards manual is available 
for review at the office of the Vicksburg District Sign Program Manager and 
questions concerning manufacture and installation of the project 
identification sign may be addressed to:

         Vicksburg District Sign Program Manager (Lawran Richter)
         ATTN:  CEMVK-OD-MN
         4155 Clay Street
         Vicksburg, MS 39183-3435
         Telephone:  (601) 631-5287

1.12   MINIMUM REQUIRED INSURANCE

The following paragraph is applicable if the services involved are 
performed on a Government Installation.  Government Installation is defined 
as property where the Government holds by fee simple title, by construction 
rights-of-way, or perpetual easement, etc., an interest in real property. 
See Contract Clause INSURANCE-WORK ON A GOVERNMENT INSTALLATION.

a.  Workmen's Compensation and Employer's Liability Insurance.  The 
Contractor shall comply with all applicable workmen's compensation 
Statutes of the State of Mississippi and shall furnish evidence of 
Employer's Liability Insurance in an amount of not less than $100,000.

b.  General Liability Insurance.  Bodily injury liability insurance in 
the minimum limits of $500,000 per occurrence on the comprehensive form 
of policy.

c.  Automobile Liability Insurance.  Minimum limits of $200,000 per 
person and $500,000 per occurrence for bodily injury and $20,000 per 
occurrence for property damage.  This insurance shall be on the 
comprehensive form of policy and shall cover the operation of all 
automobiles used in performance of the contract.

1.13   WORK IN QUARANTINED AREA

The work called for by this contract involves activities in counties 
quarantined by the Department of Agriculture to prevent the spread of 
certain plant pests which may be present in the soil.  The Contractor 
agrees that all construction equipment and tools to be moved from such 
counties shall be thoroughly cleaned of all soil residues at the 
construction site with water under pressure and that hand tools shall be 
thoroughly cleaned by brushing or other means to remove all soil.  In 
addition, if this contract involves the identification, shipping, storage, 
testing, or disposal of soils from such quarantined area, the Contractor 
agrees to comply with the provisions of ER 1110-1-5, "Plant Pest 
Quarantined Areas and Foreign Soil Samples" attachments, a copy of which 
will be made available by the Contracting Officer upon request.  The 
Contractor agrees to assure compliance with this obligation by all 
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SECTION TABLE OF CONTENTS

DIVISION 01 - GENERAL REQUIREMENTS

SECTION 01270

MEASUREMENT AND PAYMENT

PART 1   GENERAL

  1.1   LUMP SUM PAYMENT ITEMS
    1.1.1   Lump Sum Items

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION (Not Applicable)

-- End of Section Table of Contents --
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SECTION 01270

MEASUREMENT AND PAYMENT

PART 1   GENERAL

1.1   LUMP SUM PAYMENT ITEMS

Payment items for the work of this contract for which contract lump sum 
payments will be made are listed in the BIDDING SCHEDULE and described 
below.  All costs for items of work, which are not specifically mentioned 
to be included in a particular lump sum or unit price payment item, shall 
be included in the listed lump sum item most closely associated with the 
work involved.  The lump sum price and payment made for each item listed 
shall constitute full compensation for furnishing all plant, labor, 
materials, and equipment, and performing any associated Contractor quality 
control, submittal procedures, storm water pollution prevention, 
environmental protection, meeting safety requirements, tests and reports, 
for using the Government-furnished software (RMS) for electronic exchange 
of information and management of the contract (See Section 01312 QUALITY 
CONTROL SYSTEM), for complying with all requirements of Section 01452 
MILESTONE COMPLIANCE REVIEW PROCEDURE (MCRP), and for performing all work 
required for which separate payment is not otherwise provided.

1.1.1   Lump Sum Items

a.  "Low Drop Grade Control Structure, Dry Creek, Site 1"

(1)  Payment will be made for all costs associated with 
constructing the low drop grade control structure at Site 1, 
including all work required at the site, and all work incidental 
thereto.

(2)  Unit of measure:  lump sum.

b.  "Low Drop Grade Control Structure, Dry Creek, Site 2"

(1)  Payment will be made for all costs associated with 
constructing the low drop grade control structure at Site 2, 
including all work required at the site, and all work incidental 
thereto.

(2)  Unit of measure:  lump sum.

c.  "Low Drop Grade Control Structure, Dry Creek, Site 3"

(1)  Payment will be made for all costs associated with 
constructing the low drop grade control structure at Site 3, 
including all work required at the site, and all work incidental 
thereto.

(2)  Unit of measure:  lump sum.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION (Not Applicable)
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Environmental Protection Plan required by Section 01354 ENVIRONMENTAL 
PROTECTION.

1.2.1   Small Construction Notice of Intent

A Small Construction Notice of Intent (SCNOI) is not required to be filed 
with the permitting agency unless requested by MDEQ.  The Contractor shall 
complete and certify a separate SCNOI form for each construction site under 
this contract that has more than 0.4 hectares (one acre) disturbed.  The 
SCNOI, along with the Contractor's Storm Water Pollution Prevention Plan, 
shall be kept on each site, or locally available at the Contractor's 
project office, and available for review for the duration of the contract.  
A copy of the SCNOI form is attached at the end of this section.  The 
Contractor shall provide six copies of the certified SCNOI for each site to 
the Contracting Officer at least 7 days prior to the Preconstruction 
Conference.  See Section 01000 GENERAL CONTRACT REQUIREMENTS, paragraph 
PRECONSTRUCTION CONFERENCE.

1.3   SUBMITTALS

Government approval is required for all submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-07 Certificates

Filter Fabric

The Contractor shall submit a certificate of compliance attesting 
that the filter fabric meets the specified requirements.

1.4   SITE DESCRIPTION

1.4.1   Nature of Construction Activity

The work consists of furnishing all plant, labor, materials and equipment, 
and constructing three low drop grade control structures in CalhounChickasaw
 and Webster Counties, Mississippi.  Principal features of the work include 
clearing and grubbing, excavation, fill, backfill, engineering fabric, 
stone protection, control of water, reforestation, erosion control, 
concrete grout for stone protection, using the Government-furnished 
software (RMS) for electronic exchange of information and management of the 
contract (See Section 01312 QUALITY CONTROL SYSTEM), storm water pollution 
prevention, and environmental protection.  All units of measure are metric.

1.4.2   Major Activities Which Disturb Soils

The major activities which will disturb the soil at the site include 
clearing and grubbing, excavation, embankment, and grading.

1.4.3   Estimated Areas Affected

The total area of the construction site is approximately 1.0 hectares.  The 
area of soil that will be disturbed is approximately 0.74  hectares.

1.4.4   Runoff Coefficient

SECTION 01356  Page 4
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SECTION 01452

MILESTONE COMPLIANCE REVIEW PROCEDURE (MCRP)

PART 1   GENERAL (Not Applicable)

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   GENERAL REQUIREMENTS

The Milestone Compliance Review Procedure (MCRP) is a process by which the 
Government efficiently performs part of its Quality Assurance 
responsibilities.  It is intended to allow intensive, productive review of 
construction items in-place through scheduled visits at pre-determined 
milestones in the progress of the work.  The intent of the review of 
construction items is to determine if the Contractor's QC system is 
functioning properly as well as determining if work may proceed.  Work may 
not proceed past the pre-determined milestones without clearance in writing 
from the Government's on-site Quality Assurance Representative (QAR).  Such 
clearance is only issued after successfully passing the compliance review 
of all work done up to the point of the milestone.  If all is found to be 
in compliance, the QAR will issue written clearance before leaving the 
site.  The Contractor must allow time in the progress schedule for these 
reviews to occur, one day for each milestone listed.  Unless otherwise 
approved by the Contracting Officer's Representative, any deficiencies 
noted must be corrected prior to proceeding beyond the milestone and, if 
directed, a repeat review is performed and cleared.  Government labor and 
travel costs for repeated reviews necessary because of noncompliance will 
be charged to the Contractor through "Other Deductions" on the monthly 
progress payments (reference Contract Clause 52.246-12 INSPECTION OF 
CONSTRUCTION (AUG 1996)).  No extension of contract time will be warranted 
for delays resulting from Contractor's failure to be ready at the 
designated time or failure to comply with the requirements of the contract. 
These will not necessarily be the only compliance reviews or inspections 
performed by the Government.  The Government reserves the right to perform 
unscheduled site visits, inspections and tests.  Further, this procedure in 
no way relieves the Contractor of his responsibilities under Contractor 
Quality Control provisions of the contract and issuance of the written 
clearance is not to be considered by the Contractor to constitute partial 
acceptance of the work. Rather, this procedure places added significance to 
Contractor Quality Control to insure that all work will be in compliance 
when milestone reviews are performed by the Government.

3.2   MILESTONES

3.2.1   Pre-determined Milestones

The following milestones have been pre-determined for this project:

After completion of excavation at each site.

After completion of all work at each site.

In rare cases, where two milestones may be reached concurrently, such 
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reviews may be combined so as to be done in the same visit.  Repeated 
milestone reviews will also be conducted on the same definable features of 
work if: the quality of work is found to be in noncompliance at a regular 
listed milestone review; onsite work is to be resumed after a substantial 
period of inactivity; or if other problems develop.

3.2.2   Changes to the List

The Government may add up to three additional milestones to the list at no 
additional cost to the Government.

3.3   COORDINATION MEETING

At the Coordination Meeting required for Contractor Quality Control, the 
Government and the Contractor will jointly review the listed milestones, 
making any additions or adjustments to list.  A tentative schedule of the 
reviews will be discussed so that a full understanding is achieved, 
allowing the Contractor to include milestone reviews in the progress 
schedule.

3.4   PROGRESS OF COMPLIANCE REVIEWS

On the scheduled dates for each milestone compliance review, Government 
Quality Assurance Personnel, augmented by other inspection and engineering 
personnel as Government deems appropriate, will visit the jobsite to 
accomplish the MCR.  The CQC manager or an acceptable alternate QC staff 
member will also participate in the inspection.  A thorough review of all 
on-site work will be accomplished by comparison with contract plans and 
specifications as well as referenced standards and procedures.  At the 
start of the MCRP, the Contractor shall identify any known minor 
variation/deviation from the contract on the covered work. Following are 
typical of items to be reviewed at each MCR:

Environmental Protection and Storm Water Pollution Protection
Safety
Contractor's QC Records
Bulletin Boards
Project Signs
Workmanship
Materials
Equipment
Finished work tolerance compliance
Work Progress compared to schedule
Project Site Files

Government will review all items of work in-progress.  Work accomplished at 
previous milestones is also subject to review and must be maintained in 
compliance until final acceptance of the entire project.

3.4.1   Contractor Notification Requirement

The Contractor must provide the Government with general notification of 
dates of all milestone reviews by including the milestones on the required 
progress schedule.  As the date for the review draws near, the Contractor 
must confirm the date by written notification to the Quality Assurance 
Representative not less than two business days prior to the intended date 
of the review.  Once the date of the review is made firm, any change to the 
date by the Contractor may be considered a repeat review.  No MCR's will be 
scheduled on weekends.  Upon completion of the review, if deficiencies are 
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noted that cannot immediately be corrected, the milestone review must be 
rescheduled and repeated on another day.

3.4.2   Notification of Noncompliance

Prior to leaving the site on the day of the milestone review, the QAR will 
notify the Contractor of any detected noncompliance with the contract 
requirements.  The Contractor may not proceed with work beyond the 
milestone until all such instances of noncompliance have been corrected, 
the repeat milestone review has been performed, and a written clearance 
issued for the milestone.

3.4.3   Repeated Reviews

In cases in which it is necessary for a milestone review to be repeated, 
the Contractor may be charged for the Government's labor and travel costs 
associated with the repeated review, up to a maximum of $1,000 per day for 
each person required to be present for the repeat review, plus travel 
costs.  Such costs will be deducted from payments due the Contractor 
through "Other Deductions" on the next monthly progress payment.

3.5   DOCUMENTATION

3.5.1   Contractor Documentation of MCRP Visits

The Contractor shall include complete documentation of all review 
proceedings in a report attached to the Daily Quality Control report for 
the day of the visit.  The report shall include both compliant and 
deficient work, discussions held on-site, corrective actions planned, etc.  
Any deficiencies noted shall shall be reported by the Contractor in the 
Government furnished Construction Contractor Module of the Resident 
Management System (RMS), Deficiency Tracking database, as specified in 
Section 01312 QUALITY CONTROL SYSTEM (CQS).  The Contractor shall also 
maintain on site a list of all required MCR's with current scheduled dates 
and a copy of completed and signed previously accomplished MCR's.

3.5.2   Clearance for Proceeding Beyond Milestones

Upon completion of a Milestone Compliance Review, if all work is in 
compliance, the Contractor will be issued a written clearance prior to 
Government representative's leaving the site.  This clearance becomes the 
Contractor's authorization to proceed beyond the milestone.

       -- End of Section --
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